
 
 

 DEPARTMENT OF THE ARMY 
 Omaha District, Corps of Engineers 
 106 South 15th Street 
 Omaha, Nebraska  68102-1618 
 
 _________________________________ 
 :NOTICE:  Failure to acknowledge :         Solicitation No. DACA45 03 R 0041 
 :all amendments may cause rejec- : 
 :tion of the offer.  See FAR     :         Date of Issue: 14 JUL 2003 
 :52.215-1 of Section 00100       :         Date of Receiving Proposals: 
                                            21 AUG 2003 
 
                                             Amendment No. 0003 
                                             12 AUG 2003 
 
SUBJECT:  Amendment No. 0003 to Request for Proposal Solicitation Package 
    Design and Construction of FY 03 MAIN FIRE STATION, PN 12365, FORT  
    CARSON, COLORADO.  
          Solicitation No. DACA45 03 R 0041.   
 
TO:       Prospective Bidders and Others Concerned  
 
 1. The specifications and drawings for subject project are hereby modified 
as follows (revise all specification indices, attachment lists, and drawing 
indices accordingly).   
 
  a. Specifications.  (Descriptive Changes.) 

 
(1)  Amendment #2, page 7, paragraph 1.(b), under “Pages Deleted” 

for Section 01330, add “Pages 1 through 16”.  Under “Pages Added” for Section 
01330, add “Pages 1 through 18”. 
 

(2)    Section 00800, page 17, add item “Generator” with quantity 
“1” to the list of Government-furnished property. 

(3)    Section 01007, page 21, paragraph 1.10.13.1, delete material 
added by Amendment #1 “If the HAZMAT...emergency standby generator.” 
 
  b.  Specifications (New and/or Revised and Reissued).  Delete and 
substitute or add specification pages as noted below. The substituted pages are 
revised and reissued with this amendment. 
 
   Pages Deleted              Pages Substituted or Added 
 
Section 00010, pages 3 through 5   Section 00010, pages 3 through 5 
 
NOTE: OPTION O-0006 WAS MODIFIED. 
 
  c.  Drawings (Not Reissued). The following drawings is revised as 
indicated below with latest revision date  of 12 August 2003.  These drawings 
are not reissued with this amendment.  
 

(1)  Dwg. F 730-10-01, Sheet IC.01 
a) FURNITURE FOOTPRINT, drawing coordinate B-4, show an 

amendment symbol (triangle) with a “2” in the center. 
b) Title Block, under "Symbols", "Description" and "Date" 

columns, insert the same information that was included 
on reissued sheet AC.01 title block (by Am #0002). 

 

 Am #0003 - 1 



 
 

 

 Am #0003 - 2 

 
 2. This amendment is a part of the proposing papers and its receipt shall be 
acknowledged on the Standard Form 1442.  All other conditions and requirements 
of the Request for Proposal (RFP) remain unchanged.  If the proposals have been 
mailed prior to receiving this amendment, you will notify the office where 
proposals are received, in the specified manner, immediately of its receipt and 
of any changes in your proposal occasioned thereby.  
 
  a. Hand-Carried Proposals shall be delivered to the U.S. Army Corps 
of Engineers, Omaha District, Contracting Division (Room 301), 106 South 15th 
Street, Omaha, Nebraska 68102-1618. 
 
  b. Mailed Proposals shall be addressed as noted in Item 8 on Page 
00010-1 of Standard Form 1442.  
 
 3. Offers will be received until 1400 hours, local time at place of 
receiving proposals, 21 AUG 2003. 
 
Attachments: 
Specification pages listed in section 1.b above. 
 
U.S. Army Engineer District, Omaha  
Corps of Engineers  
106 South 15th Street  
Omaha, Nebraska  68102-1618  
 
12 AUG 2003 
JDW/4529 
 
 
 



MAIN FIRE STATION 
FORT CARSON, CO 

PRICING SCHEDULE  
 
 

BASIC ITEMS 
Item No. Description Quantity Unit Total Amount 

 
0001 All Work Complete for the Main Fire 

Station with 3 Apparatus Bays (170A, 
170B, and 170C); Excluding Options 
listed below. 

Construction Cost 
 

Design Cost
 

 
 
 
 
  

Job 
 

Job 
 

 
 
 
 
 

Lump Sum 
 

Lump Sum 
 

 
 
 
 
 
$_____________ 
 
$_____________ 

 
 
Total Basic for the Main Fire Station (Construction + Design)                                               $__________________ 

 
OPTION ITEMS 

O-0001 All work complete to add additional 
Apparatus Bay (170D) as shown on 
the drawings. Includes all associated 
work (roof, ceiling, piping, ducting, 
electrical, mechanical, pavements, 
doors etc.) to completely integrate 
Apparatus Bay 170D into the basic 3-
bay configuration. 

Construction Cost 
 
Design Cost 

 

 
 
 
 
 
 
 
 
 

Job 
 

Job 

 
 
 
 
 
 
 
 
 

Lump Sum 
 

Lump Sum 

 
 
 
 
 
 
 
 
 
$_____________ 

 
$_____________ 

O-0002 All work complete to add additional 
Apparatus Bay (170E) as shown on 
the drawings. Includes all associated 
work (roof, ceiling, piping, ducting, 
electrical, mechanical, pavements, 
doors etc.) to completely integrate 
Apparatus Bay 170E into the basic 3-
bay structure and Apparatus Bay 
135D provided from Option O-0001. 

Construction Cost 
 
Design Cost  

 

 
 
 
 
 
 
 
 
 
 

Job 
 

Job 

 
 
 
 
 
 
 
 
 
 

Lump Sum 
 

Lump Sum 

 
 
 
 
 
 
 
 
 
 
$_____________ 

 
$_____________ 
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MAIN FIRE STATION 
FORT CARSON, CO 

 
 

OPTION ITEMS (CONT) 
O-0003 All work complete for the Roof 

Monitor/Clerestory addition as shown 
on the drawings.  Includes all 
associated work (roof, ceiling, piping, 
ducting, electrical, mechanical, 
materials etc.) to completely integrate 
the Clerestory structure with the 5 
Apparatus Bays. 

Construction Cost 
 

Design Cost
 

 
 
 
 
 
 
 
 

Job 
 

Job 

 
 
 
 
 
 
 
 

Lump Sum 
 

Lump Sum 
 

 
 
 
 
 
 
 
 
$_____________ 
 
$_____________ 
 

O-0004 All work complete for Entry Tower 
and Daylighting Lantern in lieu of 
Entrance Canopy. 

Construction Cost
 

Design Cost
 

 
 
 

Job 
 

Job 

 
 
 

Lump Sum 
 

Lump Sum 

 
 
 
$_____________ 
 
$_____________ 

O-0005 All Work Complete for Demolition of 
the existing Fire Station (Bldg. 1518) 
See drawings. 

 Demolition Cost
 

 
 
 

Job 

 
 
 

Lump Sum 
 

 
 
 
$_____________ 

O-0006 Additional amount to add the Hazmat 
Storage Room 001 for the 
Hazmat/Generator Building,  
complete. 

Construction Cost 
 

Design Cost 

 
 
 
 

Job 
 

Job 

 
 
 
 

Lump Sum 
 

Lump Sum 

 
 
 
 
$_____________ 
 
$_____________ 
 

O-0007 All work complete to provide Gazebo, 
as shown. 

Construction Cost 
 

Design Cost
 

 
 

Job 
 

Job 
 

 
 

Lump Sum 
 

Lump Sum 
 

 
 
$_____________ 
 
$_____________ 

 
O-0008 All Work Complete to provide a 

Horseshoe Court, as shown 

Construction Cost 
 

Design Cost
 

 
 
 

Job 
 

Job 
 

 
 
 

Lump Sum 
 

Lump Sum 
 

 
 
 
$_____________ 
 
$_____________ 

 
O-0009 All work complete to provide Lighted 

Bollards.  (See Drawings) 

 

 
 

Job 

 
 

Lump Sum 

 
 
$_____________ 
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MAIN FIRE STATION 
FORT CARSON, CO 

00010-5  AM #0003 

O-0010 All work complete for Xeriscape and 
Additional Plants not included in the 
Basic Contract (See Drawings) 

 
 

Job 

 
 

Lump Sum 

 
 
$_____________ 

 
 

 
GRAND TOTAL AMOUNT FOR THE MAIN FIRE STATION 

 
 

GRAND TOTAL AMOUNT (BASIC + ALL OPTIONS)                                                  $______________________ 
 

 
 
 
NOTES: 
 
1. See Section 00100, INSTRUCTIONS, CONDITIONS AND NOTICES OFFERORS, paragraph 3 

EVALUATION OF OPTIONS for evaluation of pricing items and options.  The Government reserves 
the right to exercise the Options within 60 days after Notice to Proceed.  The evaluation of options will 
not obligate the Government to exercise the option(s).  Option O-0002 will not be considered for 
award unless Option O-0001 is awarded.  Option O-0003 will not be considered for award unless 
Options O-0001 and O-0002 are awarded.  The awarding of any one Option does not obligate the 
Government to award any subsequent Options. 

 
2. Prices must be entered for all line items on the Pricing Schedule.  Grand total amount price submitted 

without prices for individual line items will not be evaluated.  Additions will be subject to verification 
by the Government.  In case of variation between the lump-sum prices and the grand total amount, the 
lump-sum prices will be considered the price.  

 
3. A modification to the Pricing Schedule, which provides for a single adjustment to the grand total 

amount will not be accepted.  Modification to Pricing Schedule items, basic or options should state the 
application of the adjustment to each respective lump-sum price affected.  If the modification is not so 
apportioned the Pricing Schedule item will not be evaluated.  
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